INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA99678946880751S
Certificate Issued Date	:	13-Aug-2020 11:23 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08003284441494895
Purchased by	:	MAXP ENERGY SOLUTION PVT LTD
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP BANGALORE
Second Party	:	MAXP ENERGY SOLUTION PVT LTD
Stamp Duty Paid By	:	MAXP ENERGY SOLUTION PVT LTD
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 86 /2020-21, Dtd : 19/08/2

1.This Agreement, entered this day 13 of Aug 2020 Between Executive Engi
Dasarahalli Division, BBMP, (herein after called Sri. M/S Maxp Energy Solutions Pv
743,80 Feet Main Road BSK 3rd Stage Bangalore- . (Here in c
Contractor) of Other part

13/08/2020

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Statutory Alert

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

Whereas the Employer is desirous th... Reserve fund for ... Indent No: ...

Name of Work: no.14 Lakhs P-Code-1771

Est Cost: 10.00

Job Code: 014-20-000011

Administrative Approval: EE/DD/AS/25/2020-21, Dated :06.05.2020

Technical Sanction: EE/DD/TS/06/2020-21, Dated :06.05.2020

Tender Notification No & Date: BBMP/EE/DD/Ten-05/2020-21 Dt:04.06.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract Rs. of **Rs. 6,58,989**/-Rupees (Six Lakhs Fifty Eight Thousand Nine Hundred Eighty Nine only) Which is-23.19 % Below to SR-2018-19 + 12% GST Additional Add. Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
				E-procurement
EMD	25000.00			
Difference in cost to amount put to tender	198998.00	39569327691	12.08.2020	State Bank of India SBM Colony Branch
FSD / BG (5% of tender approved cost)	32949.00	0505320BG0002544	12.08.2020	State Bank of India SBM Colony Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

EXECUTIVE ENGINEER,
CENTRAL DIVISION-8

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Scanned by CamScanner